
Village of Arlington Heights FGM ARCHITECTS

Police Department May 15, 2015

Option A Budget Summary FGM#: 14-1933.01

1 Construction Costs

2 POLICE STATION Low High

3 Police Station Option A -  70,500 s.f. Police Station 24,496,562$      25,821,379$      

4 COVERED PARKING

5 Indoor Parking Garage with Parking Deck Above 2,585,725$        2,973,338$        

6 4th FLOOR VILLAGE HALL

7 Village Hall Option A - Renovate 1,220 s.f. for Police Use 39,894$             47,873$             

8 Off-Site Police Functions

9 Police Impound Lot at Davis and Gregory 126,614$           151,728$           

10 Renovate Fire Academy Building for Police Use 40,797$             50,822$             

11 OPTION A CONSTRUCTION BUDGET TOTAL 27,289,592$      29,045,140$      

12 Average Construction Budget

13 Owner Furnished Items (FFE)

14 Police Station 1,008,000$        1,200,000$        

15 Village Hall 31,000$             36,500$             

16 Impound Lot 6,000$               8,000$               

17 Fire Academy 6,000$               8,000$               

18 Owner Furnished Items Total 1,051,000$        1,252,500$        

19 Fees, Soft Costs  and Owner Contingency              

20 Police Station 1,986,001$        2,137,050$        

21 Indoor Parking Garage 187,465$           215,567$           

22 Village Hall 14,979$             23,575$             

23 Impound Lot 20,992$             26,759$             

24 Fire Academy 10,159$             14,164$             

25 Owner Contingency ( for FFE, Fees and Soft Costs)

26 Police Station 299,400$           333,705$           

27 Village Hall 6,897$               9,011$               

28 Impound Lot 5,398$               6,952$               

29 Fire Academy 3,232$               4,433$               

2,534,523$        2,771,216$        

30 Temporary Facility Costs 1,298,000$        1,534,500$        

FGM#: 14-1933.01

Costs

$28,167,366
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Village of Arlington Heights FGM ARCHITECTS

Police Department May 15, 2015

Option B Budget Summary FGM#: 14-1933.01

1 Construction Costs

2 POLICE STATION Low High

3 Police Station Option B -  70,500 s.f. Police Station 24,496,562$      25,821,379$      

4 COVERED PARKING

5 Indoor Parking Garage Prepared for Future Parking Deck Above 2,422,220$        2,794,869$        

6 4th FLOOR VILLAGE HALL

7 Village Hall Option B - Renovate 1,220 s.f. for Police Use 39,894$             47,873$             

8 Off-Site Police Functions

9 Police Impound Lot at Davis and Gregory 126,614$           151,728$           

10 Renovate Fire Academy Building for Police Use 40,797$             50,822$             

11 OPTION B CONSTRUCTION BUDGET TOTAL 27,126,087$      28,866,671$      

12 Average Construction Budget

13 Owner Furnished Items (FFE)

14 Police Station 1,008,000$        1,200,000$        

15 Village Hall 31,000$             36,500$             

16 Impound Lot 6,000$               8,000$               

17 Fire Academy 6,000$               8,000$               

18 Owner Furnished Items Total 1,051,000$        1,252,500$        

19 Fees, Soft Costs  and Owner Contingency              

20 Police Station 1,986,001$        2,137,050$        

21 Indoor Parking Garage 175,611$           202,628$           

22 Village Hall 14,979$             23,575$             

23 Impound Lot 20,992$             26,759$             

24 Fire Academy 10,159$             14,164$             

25 Owner Contingency ( for FFE, Fees and Soft Costs)

26 Police Station 299,400$           333,705$           

27 Village Hall 6,897$               9,011$               

28 Impound Lot 5,398$               6,952$               

29 Fire Academy 3,232$               4,433$               

2,522,669$        2,758,277$        

30 Temporary Facility Costs 1,298,000$        1,534,500$        

FGM#: 14-1933.01

Costs

$27,996,379
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Village of Arlington Heights FGM ARCHITECTS

Police Department May 15, 2015

Option C Budget Summary FGM#: 14-1933.01

1 Construction Costs

2 POLICE STATION Low High

3 Police Station Option C -  70,500 s.f. Police Station 24,496,562$      25,821,379$      

4 COVERED PARKING

5 Indoor Parking Garage Option 1,726,608$        1,912,933$        

6 4th FLOOR VILLAGE HALL

7 Village Hall Option C - Renovate 1,220 s.f. for Police Use 39,894$             47,873$             

8 Off-Site Police Functions

9 Police Impound Lot at Davis and Gregory 126,614$           151,728$           

10 Renovate Fire Academy Building for Police Use 40,797$             50,822$             

11 OPTION C CONSTRUCTION BUDGET TOTAL 26,430,475$      27,984,735$      

12 Average Construction Budget

13 Owner Furnished Items (FFE)

14 Police Station 1,008,000$        1,200,000$        

15 Village Hall 31,000$             36,500$             

16 Impound Lot 6,000$               8,000$               

17 Fire Academy 6,000$               8,000$               

18 Owner Furnished Items Total 1,051,000$        1,252,500$        

19 Fees, Soft Costs  and Owner Contingency              

20 Police Station 1,986,001$        2,137,050$        

21 Indoor Parking Garage 125,179$           138,688$           

22 Village Hall 14,979$             23,575$             

23 Impound Lot 20,992$             26,759$             

24 Fire Academy 10,159$             14,164$             

25 Owner Contingency ( for FFE, Fees and Soft Costs)

26 Police Station 299,400$           333,705$           

27 Village Hall 6,897$               9,011$               

28 Impound Lot 5,398$               6,952$               

29 Fire Academy 3,232$               4,433$               

2,472,237$        2,694,337$        

30 Temporary Facility Costs 1,298,000$        1,534,500$        

FGM#: 14-1933.01

Costs

$27,207,605
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Village of Arlington Heights FGM ARCHITECTS

Police Department May 15, 2015

Option D Budget Summary FGM#: 14-1933.01

1 Construction Costs

2 POLICE STATION Low High

3 Police Station Option D -  70,500 s.f. Station w/2,240 s.f. unfinished 24,335,417$      25,660,234$      

4 COVERED PARKING

5 Indoor Parking Garage Option 1,726,608$        1,912,933$        

6 4th FLOOR VILLAGE HALL

7 Village Hall Option D - Renovate 2,330 s.f. for Police Use 106,667$           121,906$           

8 Off-Site Police Functions

9 Police Impound Lot at Davis and Gregory 126,614$           151,728$           

10 Renovate Fire Academy Building for Police Use 40,797$             50,822$             

11 OPTION D CONSTRUCTION BUDGET TOTAL 26,336,103$      27,897,622$      

12 Average Construction Budget

13 Owner Furnished Items (FFE)

14 Police Station 1,008,000$        1,200,000$        

15 Village Hall 32,000$             38,000$             

16 Impound Lot 6,000$               8,000$               

17 Fire Academy 6,000$               8,000$               

18 Owner Furnished Items Total 1,052,000$        1,254,000$        

19 Fees, Soft Costs  and Owner Contingency              

20 Police Station 1,974,318$        2,125,367$        

21 Indoor Parking Garage 125,179$           138,688$           

22 Village Hall 22,733$             31,338$             

23 Impound Lot 20,992$             26,759$             

24 Fire Academy 10,159$             14,164$             

25 Owner Contingency ( for FFE, Fees and Soft Costs)

26 Police Station 298,232$           332,537$           

27 Village Hall 8,210$               10,401$             

28 Impound Lot 5,398$               6,952$               

29 Fire Academy 3,232$               4,433$               

2,468,454$        2,690,639$        

30 Temporary Facility Costs 1,298,000$        1,534,500$        

FGM#: 14-1933.01

Costs

$27,116,862
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Village of Arlington Heights FGM ARCHITECTS

Police Department May 15, 2015

Option E Budget Summary FGM#: 14-1933.01

1 Construction Costs

2 POLICE STATION Low High

3 Police Station Option E -  68,260 s.f. Police Station 23,731,121$      25,015,651$      

4 COVERED PARKING

5 Indoor Parking Garage Option 1,726,608$        1,912,933$        

6 4th FLOOR VILLAGE HALL

7 Village Hall Option E - Renovate 2,330 s.f. for Police Use 106,667$           121,906$           

8 Off-Site Police Functions

9 Police Impound Lot at Davis and Gregory 126,614$           151,728$           

10 Renovate Fire Academy Building for Police Use 40,797$             50,822$             

11 OPTION E CONSTRUCTION BUDGET TOTAL 25,731,807$      27,253,040$      

12 Average Construction Budget

13 Owner Furnished Items (FFE)

14 Police Station 1,008,000$        1,200,000$        

15 Village Hall 32,000$             38,000$             

16 Impound Lot 6,000$               8,000$               

17 Fire Academy 6,000$               8,000$               

18 Owner Furnished Items Total 1,052,000$        1,254,000$        

19 Fees, Soft Costs  and Owner Contingency              

20 Police Station 1,930,506$        2,078,635$        

21 Indoor Parking Garage 125,179$           138,688$           

22 Village Hall 22,733$             31,338$             

23 Impound Lot 20,992$             26,759$             

24 Fire Academy 10,159$             14,164$             

25 Owner Contingency ( for FFE, Fees and Soft Costs)

26 Police Station 293,851$           327,863$           

27 Village Hall 8,210$               10,401$             

28 Impound Lot 5,398$               6,952$               

29 Fire Academy 3,232$               4,433$               

2,420,261$        2,639,233$        

30 Temporary Facility Costs 1,298,000$        1,534,500$        

FGM#: 14-1933.01

Costs

$26,492,423

Arlington Heights Police Department OPTION E Budget Summary Page 1 of 1


