

Estimated Base Hours = 1700

Estimated Overtime Hours = 100

**Kensington Road Resurfacing and Multi-Use Path**

Consultant	Kensington Road Construction Engineer		Total Estimated Contract
	Base Rate	Overtime Rate	
<b>Baxter &amp; Woodman</b>	\$104.00	\$104.00	<b>\$187,200.00</b>
<b>Chastain &amp; Associates, LLC</b>	\$95.00	\$95.00	<b>\$171,000.00</b>
<b>Thomas Engineering Group</b>	\$119.36	\$167.66	<b>\$219,678.00</b>
<b>Ciorba Group</b>	\$104.75	\$96.60	<b>\$187,735.00</b>
<b>BLA, Inc.</b>	\$125.00	\$125.00	<b>\$225,000.00</b>
<b>Hampton, Lenzini &amp; Renwick</b>	\$155.00	\$155.00	<b>\$279,000.00</b>
<b>Engineering Resource Associates</b>	\$125.00	\$125.00	<b>\$225,000.00</b>
<b>Doland Engineering, LLC</b>	\$100.00	\$135.00	<b>\$183,500.00</b>
<b>Christopher B. Burke Engineering, Ltd.</b>	Declined to submit proposal		
<b>Civiltech, Inc.</b>	Declined to submit proposal		