

Proposal Date: 8/10/2022 **Revision Date: 8/11/2022 Proposed to: PARAGON MECHANICAL** Phone: **KEVIN POLKA** E-mail: KEVIN@PMCOMFORT.COM 2400 S ARLINGTON HTS RD ARLINGTON HTS, IL **Work Proposal** Rosario Gambino & Son Landscaping hereby proposes to furnish materials, equipment and labor in accordance with the below specifications: **SCOPE OF WORK Price** \$17,000.00 **CONTRACT 2** ~REMOVE 8000 SQ FT OF ASPHALT ~REMOVE THE HOUSES ~INSTALL 160 YDS OF TOPSOIL ~WHEN COMPLETED INSTALL SEED & BLANKET ~REMOVE THE FENCE ~INSTALL (4) 2" AUTUMN BLAZE MAPLES WITH 2 YDS OF TOPSOIL TREES TO BE INSTALLED IN EXISTING LANDSCAPING BEDS TREES WILL GROW TO A 4" CALIPER **Total Cost** \$17,000.00 50 % Deposit is required before start of job. Any alteration or deviation from the above specifications will be billed as an extra charge over and above the amount listed on this contract. Full payment is due upon completion of services. A service charge of 2% per month will be added to all balances not paid within thirty days. All costs, including attorney's fees and court costs incurred in collecting overdue accounts shall be paid by the customer. Jobs are scheduled after receipt of signed contract and deposit. Although all reasonable efforts are made to begin/finish work on schedule, timing may be affected by conditions beyond our control, including but not limited to weather conditions, material availability, and time required to obtain any necessary permits/permissions. This proposal is subject to revision if not accepted within thirty (30) days after proposal date. Please note that any buried cables, wires, sprinkler lines, etc. will be the responsibility of the customer in the case where they may be damaged while Rosario Gambino & Son is carrying out contracted services. This proposal, if signed, creates a contract between us. Upon acceptance, please sign, date and return to our office with deposit. Representative of RGS Landscaping Signature **Date**

Date

Customer Signature